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SECTION ONE 

INTRODUCTION, TERMS AND ACRONYMS, KEY DATES 

1.1  INTRODUCTION 

The  State  Department  of  Hawaiian  Home  Lands  (DHHL)  is  issuing  this  Request  for 
Qualifications (RFQ) for the Kauluokahai Master‐planned Community, East Kapolei, Oahu, 
Hawaii.  The selected developer’s responsibilities shall include design and construction of 
on‐ and off‐site infrastructure; and design, construction, financing, and marketing of an 
approximately  115.5‐acre  single‐family  residential  subdivision.    DHHL  is  specifically 
interested  in design/build concepts  that are “green build”  in nature and affordable  to 
buyers in a wide range of AMI categories and to renters in the 60% AMI or lower category.  
Proposals that bring these often conflicting concepts together will be viewed favorably.  

The Project consists of Increments II‐C, II‐D, II‐E, and associated backbone roadway and 
utilities  infrastructure,  of  DHHL’s  Kauluokahai  Master‐planned  Community  in  East 
Kapolei, Oahu, Hawaii. 

1.2 CANCELLATION OF RFQ 

This RFQ may be cancelled and any or all submittals rejected in whole or in part, without 
liability to the State, when it is determined to be in the best interest of the State. 

1.3  TERMS AND ACRONYMS USED THROUGHOUT THE SOLICITATION 

ADA  =  Americans with Disabilities Act  

AMI  =  Area Median Income  

CPO  =  Chief Procurement Officer 

DA  =  Development Agreement 

DAGS  =  Department of Accounting and General Services 

DCAB  =  Disability and Communication Access Board 

DHHL  =  Department of Hawaiian Home Lands 

FHA  =  Federal Housing Administration 

GC  =  103D General Conditions, issued by the Department of the 
Attorney General 

GET  =  General Excise Tax 

HAR  =  Hawaii Administrative Rules 

HCE  =  Hawaii Compliance Express 

HHC  =  Hawaiian Homes Commission 

HRS  =  Hawaii Revised Statutes 

HUD  =  Department of Housing and Urban Development. 

NAHASDA  =  Native American Housing Assistance and Self Determination Act of 
1996  
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RFQ  =  Request for Qualifications 

UFAS  =  Uniform Federal Accessibility Standards 

VA  =  Department of Veteran Affairs 

 
Addendum  –  A written  document which may  be  issued  by  the  Chairman  during  the 
solicitation period establishing changes to the request for qualifications. 

Advertisement – A public announcement inviting submittals of qualifications for work to 
be performed or materials to be furnished. 

Applicant – A native Hawaiian who is a member of one of DHHL’s island‐wide residential 
waiting lists.  

Area Median Income (AMI) – the median income for a County as defined by HUD, and as 
adjusted for family size. 

Beneficiary – A native Hawaiian beneficiary of the Hawaiian Homes Commission Act. 

Chairman – Chairman of the Hawaiian Homes Commission.  The Chairman also serves as 
the Director of the Department of Hawaiian Home Lands and is the Procurement Officer 
for the department. 

Commission – The Hawaiian Homes Commission (HHC). 

Contact  Person  –  The  person  designated  by  the  Department  to  receive  various 
communications in writing to the Department in conjunction with the project. 

Department of Hawaiian Home Lands (DHHL, or Department) – A public body responsible 
for administering the day‐to‐day operations of the Hawaiian Homes Commission Act of 
1920, as amended. 

Developer – The entity or person retained by the Department to implement the Project. 

Development Agreement – The contract through which the Respondent will implement 
the Project. 

Developer‐Built Homes – Houses constructed by the developer (as opposed to self‐help, 
owner‐builder, etc.). 

Federal Labor Standards – U.S. Department of Housing and Urban Development  form 
HUD‐4010, as may be amended from time to time. 

Green building – Design and construction practices that minimize environmental impact, 
maximize the quality of homes and reduce the cost of maintenance and operation.  

Hawaiian Home Lands Trust Fund – The trust fund created by Act 14, Special Session Laws 
of Hawaii, 1995, which established a  trust  fund within  the State Treasury  to which all 
specified appropriations from the State legislature shall be deposited therein. 
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Hawaiian Homes Commission Act of 1920 (HHCA) – The Act of July 9, 1921, c 42, 42 Stat. 
108, which is now part of the Hawaii State Constitution, and is subject to amendment or 
repeal as prescribed in Article XII of the Hawaii State Constitution. 

Housing  Contractor  (“Contractor”)  –  For  the  purpose  of  this  RFQ,  a  company whose 
primary or a significant portion of business is the construction of residential dwellings. 

Inspector – The person assigned to make detailed  inspections of contract performance 
and services supplied. 

Laws – All Federal, State, County  laws, ordinances, rules, and regulations  including any 
amendments thereto effective as of the date of the solicitation for qualifications. 

Native American Housing Assistance and Self Determination Act of 1996 (NAHASDA) – A 
program of block grant assistance to native Hawaiians administered by HUD. 

native Hawaiian – Defined as any descendant of not less than one‐half (50%) part of the 
blood  races  inhabiting  the  Hawaiian  Islands  previous  to  1778  (a  lower  case  "n"  is 
commonly  used  in  the  phrase  "native Hawaiian" when  referring  to Hawaiian Homes 
Commission Act beneficiaries.  The upper case "N" is used when more generally describing 
persons with any percentage of Hawaiian ancestry). 

Project – Development of the DHHL property at East Kapolei, Oahu, Hawaii.   

Procurement Officer – The  contracting officer  for  the State of Hawaii, Department of 
Hawaiian Home Lands. 

Qualifications – A document  submitted by a Respondent  in  the prescribed manner  in 
response to this RFQ. 

Respondent  –  Any  individual,  partnership,  firm,  corporation,  joint  venture,  or 
representative or agent, submitting qualifications in response to this solicitation. 

Responsible Managerial  Employee  (RME)  –  The  individual who  is  designated  by  the 
Developer to be responsible for all work of the project and is authorized by the Developer 
to receive and fulfill instructions and notices from the Department. 

Selection Committee – A committee consisting of at least three governmental employees, 
appointed  by  the  Chairman,  which  will  evaluate  qualifications  and  recommend  the 
Selected Developer for this Project to the Chairman for approval. 

Selected Developer – The Respondent selected by the Selection Committee and approved 
by the Chairman. 

State – The State of Hawaii acting through its authorized representative. 

Subcontractor – An individual, partnership, firm, corporation, joint venture, or other legal 
entity,  as  covered  in  Chapter  444,  HRS,  which  enters  into  an  agreement  with  the 
Contractor to perform a portion of the work for the Contractor. 



Kauluokahai Master‐planned Community 
RFQ‐24‐HHL‐001 Page 6 

 

Surety – The qualified  individual,  firm or corporation other  than  the Developer, which 
executes  a  bond  for  the  benefit  of  the  Developer  and  the  Department  to  insure 
acceptable performance of the Construction Contract. 

Term  Sheet  –  The  agreement executed by DHHL  and  the  successful Respondent  that 
articulates basic  terms and conditions  that  the parties agree  to  further negotiate and 
refine, and ultimately set forth in detail in the Development Agreement. 

1.4  RFQ SCHEDULE AND SIGNIFICANT DATES 

The schedule set out herein represents the State’s best estimate of the schedule that will 
be followed.  All times indicated are Hawaii Standard Time (HST).  If a component of this 
schedule, such as "Qualifications Due" date is delayed, the rest of the schedule will likely 
be shifted by the same number of days.  The approximate schedule is as follows:  

Release of Request for Qualifications    8/7/2023 

Deadline for DHHL to receive written inquiries to be 
answered at the Pre‐submittal Conference 

Location:    DHHL,  91‐5420  Kapolei  Parkway,  Kapolei,  HI 
96707 

8/11/2023 

Pre‐submittal Conference 

Location:  TEAMS Meeting 

9:00am, 8/14/2023 

Site Inspection:  None    

Final deadline for written inquiries  8/25/2023 

Deadline for DHHL to receive written Notice of Intent to 
Submit Qualifications (Attachment 2) 

Location:  DHHL, 91‐5420 Kapolei Parkway, Kapolei, HI 
96707  

8/29/2023 

DHHL's responses to Respondents’ written inquiries 
distributed  

9/1/2023 

Qualifications Due 

Location:   DHHL,  91‐5420  Kapolei  Parkway,  Kapolei, HI, 
96707 

2:00pm, 9/8/2023 

Determination of "Priority List" Respondents  9/15/2023 

Discussion with Priority Listed Offerors, if needed  week of 9/18/23 

Notice of Selection  9/25/2023 

 
Solicitation documents may be obtained at  the Hawaii Awards & Notices Data System 
(HANDS)  Web site: 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_OTdjMTYzMTUtMzQyYS00YTRiLThhYTYtNDJjMjUxNzM5ZjI3%40thread.v2/0?context=%7b%22Tid%22%3a%223847dec6-63b2-43f9-a6d0-58a40aaa1a10%22%2c%22Oid%22%3a%224faa130a-7dff-4523-a1f4-9db7c6f3c064%22%7d
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https://hands.ehawaii.gov/hands/opportunities/ 

There is no fee assessment to download the RFQ documents from the SPO Web site.  It is 
the responsibility of potential Respondents to check the SPO Web site for any addenda 
issued by DHHL. 

1.5  PRE‐SUBMITTAL CONFERENCE 
The purpose of the pre‐submittal conference is to provide Respondents an opportunity 
to be briefed on  this procurement and  to ask any questions about  this procurement. 
While attendance at  the pre‐submittal conference  is not mandatory, Respondents are 
encouraged to attend to gain a better understanding of the requirements of this RFQ. 

Respondents are advised that anything discussed at the pre‐submittal conference does 
not change any part of this RFQ.  Any and all changes and/or clarifications to this RFQ shall 
be done in the form of an addendum. 

The pre‐submittal conference will be held as follows: 
Date:    8/14/2023 
Time:    9:00 am 
Location:    TEAMS Meeting 

A site visit will not be conducted in conjunction with the pre‐submittal conference.  Access 
to the Project  land  is not restricted.   Potential Respondents are encouraged to contact 
DHHL for a limited right‐of‐entry to inspect the land at their convenience. 

1.6  QUESTIONS AND ANSWERS PRIOR TO RECEIPT OF QUALIFICATIONS 

All questions shall be submitted by the due date specified in Section 1.4, RFQ Schedule 
and Significant Dates, as amended. 

The State will respond to questions through Addenda/Amendments by the date specified 
in Section 1.4, RFQ Schedule and Significant Dates, as amended. 

1.7  NOTICE OF INTENT TO SUBMIT QUALIFICATIONS 

In accordance with Section 103D‐310, Hawaii Revised Statutes, and Section 3‐122‐111, 
Hawaii  Administrative  Rules,  a  written  Notice  of  Intention  to  Submit  Qualifications 
(“Notice”) must be submitted to the Chairman.  The Notice may be faxed, hand carried, 
mailed, or e‐mailed to the office indicated in the RFQ. 

The written Notice must be received by the office indicated in the RFQ.  The written Notice 
will be time stamped when received.  If the written Notice is hand carried, then the bearer 
is responsible to ensure that the Notice is time stamped.  If the notice is faxed, the time 
of receipt as indicated by the Department fax machine shall be date and.  If the Notice is 
sent by email, the date and time  indicated  in the “Sent” field of the email shall be the 
presumptive date and time of receipt. 

https://teams.microsoft.com/l/meetup-join/19%3ameeting_OTdjMTYzMTUtMzQyYS00YTRiLThhYTYtNDJjMjUxNzM5ZjI3%40thread.v2/0?context=%7b%22Tid%22%3a%223847dec6-63b2-43f9-a6d0-58a40aaa1a10%22%2c%22Oid%22%3a%224faa130a-7dff-4523-a1f4-9db7c6f3c064%22%7d
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It is the responsibility of the prospective Respondent to ensure that the written Notice is 
received by the deadline indicated in the RFQ.  The Department assumes no responsibility 
for Respondent’s failure to timely deliver the Notice. 
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SECTION TWO 

BACKGROUND AND SCOPE OF WORK 

2.1  PROJECT OVERVIEW AND HISTORY 

The Hawaiian Homes Commission Act of 1920, as amended (HHCA), was enacted by the 
U.S. Congress to rehabilitate native Hawaiians. The Department of Hawaiian Home Lands 
(“DHHL”),  created  by  the  first  Hawaii  State  Legislature,  is  tasked with  administering 
certain public  lands,  called Hawaiian home  lands,  for homesteading by eligible native 
Hawaiians, defined as individuals having at least 50 percent Hawaiian blood. 

Act 279 of 2022 Hawaii State Legislature appropriated $600,000,000 in funds to address 
the  needs  of HHCA  beneficiaries  still waiting  for  a Hawaiian  home  lands  lease.    The 
Hawaiian Homes Commission (“HHC”) has approved the Strategic Approach to Implement 
Act 279 ‐ August 2022 (the “Act 279 Plan”), which provides: 

For  projects  in  the  Engineering  Design  Phase,  DHHL will  explore  Design‐Build 
contract agreements utilizing Developer Agreements with private developers to 
expedite development timeframes. 

The proposed Project in this RFQ is part of the Act 279 Plan.  In the development of the 
Project, the Developer shall comply with all applicable Federal, State and County  laws, 
regulations, and standards. 

The  approximately  115.5‐acre  aggregate  project  site  is  located  at  Kapolei,  Oahu, 
designated as Tax Map Key: (1) 9‐1‐017: portion of parcel 110 (EXHIBITS E and F).   City 
and  County  of  Honolulu  Zoning  is  AG‐1,  Agricultural  District.    The  Department  has 
declared that the Project will be designed and built in accordance with R‐5, Residential 
District standards. 

The  project  consists  of  housing  lots  (both  subdivided  lots  and  condominium  units), 
Developer‐Built Homes and backbone roadway and utilities infrastructure as described in 
Section 2.2.2 of this RFQ.  Also, the following information  is specifically brought to the 
Respondent’s attention: 

Increment II‐C (23.9 acres, 127 lots).  Construction of the fine grading and infrastructure 
(including  all  roadways  and  utilities)  for  this  increment  has  started.    The 
Contractor is Hawaiian Dredging Construction Company; the contract amount is  
$29,039,673.10.  The civil engineer is Community Planning and Engineering, Inc.  
The construction manager is  Bowers + Kubota Consulting, Inc.  Notice to Proceed 
was  issued effective July 10, 2023, with a contract time of performance of   548 
calendar days.   

This increment has received tentative subdivision approval. 
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Backbone  Infrastructure:   Planning, design and construction of  the backbone  roadway 
infrastructure,  associated  utilities  and mass  grading  for  Increments  II‐E  (36.3 
acres), II‐D (25.5 acres), and II‐F (34.6 acres).  Tentative Approval granted by the 
City & County of Honolulu Department of Planning and Permitting (“DPP”) on April 
21, 2023 (EXHIBIT K).  Construction plans in progress.  The backbone roadway will 
be subdivided roadway lots. 

Increment II‐E:   The approved master plan indicates the inclusion of a 5‐acre park site, to 
be located at a remediated Brownfields site (Exhibit M) which is approximately a 
half‐acre in size.   

School  Impact Fees:   The Project  is not  subject  to  the payment of  school  impact  fees 
(EXHIBIT N). 

Board of Water Supply  (BWS) Facility Charges:   DHHL has a  credit at  the BWS  to use 
against water  facility charges  (EXHIBIT O).   The balance as of March 7, 2023  is 
$517,710.  The credits are not applicable to the cost of the water meters and their 
installation – those costs shall be included in the house price.  

The Department has determined the following mix of housing types as appropriate for 
this Project: 

 75% turn‐key houses for sale to beneficiaries; 

 15% turn‐key houses to be financed, constructed and used by Developer for a low 
income Rent‐with‐Option‐to‐Purchase program; 

 10% self‐help and owner‐builder constructed homes by beneficiaries on finished 
lots/units.  

The housing mix is subject to negotiations between the developer and DHHL, and may be 
modified based on market conditions, availability of financing programs, or other factors. 

All residential housing lots shall be leased to eligible native Hawaiians who at closing will 
be awarded 99‐year  residential  leases  from Department  for one dollar  ($1.00) a  year 
except for participants in the Rent‐with‐Option‐to‐Purchase Program.    

DHHL  reserves  the  right  to  modify  terms  of  Homeownership  programs  subject  to 
financing program(s) used. 

2.1.1 Site Conditions 

Landowner 

State of Hawaii, Department of Hawaiian Home Lands.   

Current Use of the Site 

Vacant 
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Surrounding Uses 

DHHL  Increment  II‐B (160 residential  lots) –  infrastructure completed August 2015.  
139 turnkey houses completed and occupied.  21 vacant lots selected November 2019 
– construction by owner‐builders in progress. 

DHHL Increment II‐A (32.6 acres) – transit‐oriented development:  multi‐family units 
with amenities.  To be solicited through separate Request for Qualifications. 

DHHL LDA3 (23.976 acres) – future transit‐oriented mixed‐use development.  To also 
be solicited through separate Request for Qualifications. 

Kroc Community Center, developed and operated by The Salvation Army – opened 
February 1, 2012. 

Honouliuli Middle  School  (DOE)  –  Phase  1  construction:   April  2018  – May  2020; 
opened for classes:  August 2020. 

Koʻoloaʻula (HHFDC) – Affordable multi‐family complex developed and managed by 
Mutual Housing Association of Hawaii.  308 units: construction completed, occupied. 

Keahumoa Place (HHFDC) – Affordable multi‐family complex developed and managed 
by The Michaels Organization.  320 units: construction completed, occupied. 

Honolulu Rail Transit Project –commenced limited operations June 30, 2023.   

Hoʻopili master‐planned  community by D.R. Horton – estimated 11,750 homes on 
1,600 acres, build‐out over 20‐30 years – under construction/occupancy. 

Infrastructure 

Utilities 

Water:   The Project will be  connected  to  the Honolulu Board of Water Supply 
system, including the reservoir HI0000335 at the 215’ elevation and transmission 
lines within the Kualakaʻi Parkway. 

Wastewater:   The project will be  connected  to  the City & County of Honolulu 
sewer system. 

Electricity:    The project will be  connected  to  the Hawaiian  Electric Company’s 
system. 

Telecommunication:    The  surrounding  community  is  serviced  by  all  major 
providers. 

Access 

Roadway:   Off Kualakaʻi Parkway, through Kulanihako Street (from north), from 
Keahumoa Parkway (from south).   
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Environmental Issues 

The former Office of Environmental Quality Control has determined (EXHIBIT L) that 
the proposed master development is generally consistent with the previously 
accepted Final Environmental Impact Statement for the East Kapolei Master Plan 
(available on the State Environmental Review website:  

https://files.hawaii.gov/dbedt/erp/EA_EIS_Library/1998‐07‐23‐OA‐FEIS‐East‐
Kapolei‐Master‐Plan.pdf) 

Remediation of the former pesticide mixing plant site has been completed.  Per the 
Remediation Verification Report (EXHIBIT M):  “At no time should this area be used 
for residential purposes.”  Therefore, a portion of Increment II‐E has been designated 
as a park.   

Abutilon menziesii (commonly known as red ilima or koʻoloaʻula) is federally and state 
listed  as endangered.   A habitat  conservation plan  (HCP) was  initiated  in 1996  to 
mitigate for the effects of development on the population of plants in the East Kapolei 
region.   The HCP and  related  Incidental Take  License expired  in 2021 without  the 
success criteria of the HCP being met.  The HCP and annual reports are available on 
the Division of Forestry and Wildlife,  Wildlife Program website:   

https://dlnr.hawaii.gov/wildlife/hcp/approved‐hcps/ 

Beneficiary Survey 

DHHL Beneficiaries Study Applicant Report, 2020 by SMS (EXHIBIT G) indicated that 
while a majority of applicants prefer a turn‐key lot award (53.9%), there are some who 
would prefer a vacant lot with utilities (water, electricity, and sewer) readily available 
(22.2%), or a single‐family rental home with option to buy (8.9%).   

2.2  SCOPE OF WORK 

2.2.1  DHHL Project Objectives 

1) To plan, design, and construct a residential neighborhood that considers the needs 
of the Department's waiting list and the existing site conditions, shows respect to 
the  area,  harmonizes  with  adjacent  land  uses,  and  will  foster  a  sense  of 
community interaction and identity. 

2) To  develop  single‐family  residential  units  for  applicants  on  the  Department's 
Residential Waitlist who are financially qualified to purchase a turn‐key house. 

3) To provide applicants on the Department's Residential Waitlist an opportunity to 
lease an improved vacant lot for the purpose of constructing a house as owner‐
builders, or through Habitat for Humanity, or other self‐help housing construction 
program, within their financial capabilities. 
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4) To provide low‐income applicants an opportunity to participate in a Low Income 
Housing Tax Credit (LIHTC) Rent‐with‐Option‐to‐Purchase program. 

5) To  incorporate  green  building  practices,  including  implementation  of  DHHL’S 
Hoʻomaluō  Energy  Policy  (EXHIBIT H)  into  the  design  and  construction  of  the 
facilities  to  achieve  a  lower  cost of operation  and maintenance by minimizing 
energy use.   

2.2.2  Developer’s Responsibilities 

The Developer shall have exclusive responsibility for all aspects of development planning 
and execution.  The Developer's responsibilities shall include, but not be limited to, the 
planning, design, and construction of all off‐site and on‐site infrastructure improvements; 
the subdivision of lots; improvement and completion of lots; design and construction of 
the housing units; and marketing and sales of the units to qualified native Hawaiians in a 
lien‐free condition.   All backbone and  secondary  roadways and utilities  infrastructure, 
including  (without  limitation)  all  sidewalks,  curbs,  gutters,  planter  strips,  hydrants, 
roadway signage and  lighting, shall be designed and constructed to the applicable City 
and  County  of  Honolulu  (“C&CH”)  standards.    Specific  developer  responsibilities  by 
component are: 

1) Increment II‐C:   

During  construction  of  infrastructure,  assume  project  management 
responsibilities from DHHL. 

Design, construct, finance, and market turn‐key houses. 

Manage Rent‐with‐Option‐to‐Purchase program, if applicable. 

2) Backbone Infrastructure (subdivided roadway lots):   

During  approval  of  subdivision  and  construction  plans,  assume  project 
management responsibilities from DHHL. 

Solicit  for  and  execute  contract  with  contractor  to  construct  backbone 
infrastructure and perform mass grading for Increments II‐D, II‐E, and II‐F. 

3) Increments  II‐D,  II‐E,  and  II‐F  (condominium  property  regime  with  possible 
subdivision overlay):   

Plan and design roadways and utilities for each increment. 

Obtain approvals for subdivision and construction plans. 

Solicit for and execute contract with contractor to construct on‐site infrastructure. 
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Design, construct, finance, and market turn‐key houses. 

Manage Rent‐with‐Option‐to‐Purchase program, if applicable. 

2.2.3  Department’s Responsibilities 

DHHL shall be responsible for the following: 

1) Execute a Development Agreement with the Developer for the design, financing, 
construction, and marketing of the Project. 

2) Submit to DPP a declaration that the Project shall be developed in accordance with 
R‐5 Residential zoning standards, and include exemptions to county requirements, 
as appropriate. 

3) Pay  the  Developer monthly  progress  payments  for  infrastructure  design  and 
construction  based  on  the  value  of  services  performed  by  the  Developer,  as 
estimated by  the Developer and approved by DHHL.   Reimburse Developer  for 
utility development fees or facility assessments, less any development credits as 
may be applicable.  Pay for the cost of clearing and grubbing and mass grading of 
property  to  building  pad  sub‐grade  elevations.   All  additional  finished  grading 
inclusive of building pad and utility excavation and installation within each single‐
family housing lot or unit will be included as on‐site building cost to be borne by 
the Developer and/or the purchaser of the single‐family house. 

4) Conduct initial mailout to applicants on the Oahu Island‐wide Residential Waiting 
Lists or any other appropriate and applicable waiting lists.   

5) Assist with information/orientation meetings and selection of lots/houses.   

6) Certify the native Hawaiian qualification status of prospective buyers. 

7) Award  homestead  leases  in  accordance with  HHCA  and  DHHL  Administrative 
Rules.  Record leases, mortgages, and other documents necessary for Developer’s 
conveyance of homes or lots to beneficiaries. 

8) May make  Affordable  Housing  Credits  available  to  the  Developer,  subject  to 
Affordable Housing Credits policy and negotiations with DHHL. 

9) May provide zero‐interest interim construction loan funds to qualified developers 
to  fund  the  construction of  turn‐key housing units.    Said  loans will  require no 
monthly re‐payments; loan will be paid down from proceeds of the sales of turn‐
key  homes,  through  escrow  to  the  Department.    These  funds may  be made 
available and utilized  in  lieu of Developer  financing  from a commercial  lending 
institution provided that the Developer reduces the sales price by the amount that 
would have been paid to the commercial lending institution.   
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10) Pursuant  to HRS § 201H‐36, request Hawaii Housing Finance and Development 
Corporation  (HHFDC)  assistance  to  certify  the  persons  or  entities  who  are 
contractually  participating  in  the  project  and  are  involved  in  the  design, 
development/planning, construction, financing, marketing and sale of the project 
and whom the Department has approved  in writing, as exempt from applicable 
Hawaii general excise tax on gross income earned from the Project. 

11) If  a  home was  financed  by  a  tax  credit  or  bond  financing  and  is  rented  to  a 
Beneficiary with an option to purchase, the Department will provide a separate 
homestead ground lease to the Beneficiary. 

2.3  TERM OF CONTRACT 

The term of contract shall be per the Development Agreement.    

2.4  CONTRACT ADMINISTRATOR 

For the purposes of this contract, Russell Kaupu, Office of the Chairman, (808) 620‐9525, 
or authorized representative, is designated the Contract Administrator.  

2.5  RESPONDENT QUALIFICATIONS 

Minimum Qualifications for Respondents, at the time Qualifications are submitted: 

1) A principal member of the Respondent’s company must have at least five (5) years of 
single‐family housing development experience in the State of Hawaii. 

2) The Respondent shall name the Responsible Managerial Employee (RME) who will be 
responsible  for  day‐to‐day  operations  and  oversight  throughout  the  design  and 
construction of the Project.  The RME shall have had substantial responsibility or been 
materially involved in the development and/or operation of at least three (3) separate 
subdivision development projects with at least one project consisting of one hundred 
(100) or more units. 

3) The Respondent shall show evidence of credit worthiness and financial resources to 
complete the design and construction of the Project lien‐free. 

4) The Respondent must be authorized to do business in the State of Hawaii and have all 
licenses  necessary  to  carry  out  the  design,  construction,  and management  of  the 
Project.   All persons  and entities  to be used on  the design  and  construction  shall 
possess  all  required professional  and other  licenses  issued by  the  State of Hawaii 
including, but not limited to, architects, engineers, contractors, subcontractors, sales 
agents, managing agents and lenders. 

5) The Respondent shall not be in default or have failed to perform under any contract, 
agreement,  development  or  design‐build  agreement,  or  lease  with  the  State  of 
Hawaii, and shall not have any outstanding judgments against it. 
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6) The  Respondent  shall  provide  its  two  (2)  most  recent  audited  annual  financial 
statements, a statement of financial net worth, and statement of bonding capacity. 

7)  The  Respondent  shall  provide  evidence  of  two  prior  projects  similar  to  that 
documented in the RFQ.  Actual completed cost data shall be provided. 

2.6  DISQUALIFICATION OF RESPONDENTS 

Any  one  or  more  of  the  following  causes  will  be  considered  as  sufficient  for  the 
disqualification of a Respondent and the rejection of its submittal: 

1) Non‐compliance with HRS § 103D‐310. 

2) Evidence of collusion among Respondents. 

3) More  than one  submittal  for  the  same work  from an  individual,  firm, partnership, 
corporation, or joint venture under the same or different name. 

4) Delivery  of  submittal  after  the  deadline  specified  in  the  advertisement  calling  for 
submittals. 

5) Debarment or suspension pursuant to HRS § 103D‐702. 
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SECTION THREE 

QUALIFICATIONS FORMAT AND CONTENT 

 
3.1  RESPONDENT’S AUTHORITY TO SUBMIT QUALIFICATIONS 

The State will not participate in determinations regarding a Respondent's authority to sell 
a product or service.  If there  is a question or doubt regarding a Respondent's right or 
ability to obtain and sell a product or service, the Respondent shall resolve that question 
prior to submitting Qualifications.  

3.2  REQUIRED REVIEW 

3.2.1  Before submitting Qualifications, each Respondent must thoroughly and carefully 
examine this RFQ, any attachment, addendum, and other relevant document, to 
ensure Respondent understands the requirements of the RFQ.  Respondent must 
also become familiar with State, County, and Federal laws, statutes, ordinances, 
rules,  and  regulations  that  may  in  any  manner  affect  cost,  progress,  or 
performance of the work required. 

3.2.2  Should Respondent find defects and questionable or objectionable  items  in the 
RFQ, Respondent shall notify the Department of Hawaiian Home Lands in writing 
prior  to  the deadline  for written questions  as  stated  in  the RFQ  Schedule and 
Significant  Dates,  as  amended.  This will  allow  the  issuance  of  any  necessary 
corrections and/or amendments to the RFQ by addendum and mitigate reliance 
of a defective solicitation and exposure of proposal(s) upon which award could 
not be made.   

3.3  SUBMITTAL PREPARATION COSTS 

Any and all costs incurred by the Respondent in preparing and submitting Qualifications 
shall be the Respondent’s sole responsibility whether or not any award results from this 
RFQ.  The State shall not reimburse such costs.  

3.4  TAX LIABILITY 

3.4.1  State  General  Excise  Tax  (GET)  Exemption  –  The  Governor’s  Emergency 
Proclamation Related  to Housing dated  July 17, 2023 exempts  state or  county 
housing projects from the GET.  Should the proclamation be amended or not be 
extended, DHHL shall apply to HHFDC for exemption from GET for gross income 
derived from the development of the Project  pursuant to HRS § 201H‐36. 

3.4.2  Federal I.D. Number and Hawaii General Excise Tax License I.D.  Respondent shall 
submit  its  current  Federal  I.D. No.  and Hawaii General  Excise  Tax  License  I.D. 
number in the space provided on Qualifications Form, QF‐1, thereby attesting that 
the Respondent is doing business in the State and that Respondent will pay such 
taxes on all sales made to the State, as applicable. 
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3.5  PROPERTY OF STATE 

   All submittals become the property of the State of Hawaii. 

3.6  CONFIDENTIAL INFORMATION 

3.6.1  If  a  Respondent  believes  that  any  portion  of  a  submittal,  protest,  or 
correspondence contains information that should be withheld from disclosure as 
confidential, then the Respondent shall inform the Procurement Officer in writing 
and provide justification to support the Respondent’s confidentiality claim.  Price 
is not considered confidential and will not be withheld. 

3.6.2  A  Respondent  shall  request  in  writing  nondisclosure  of  information  such  as 
designated trade secrets or other proprietary data Respondent considers to be 
confidential.  Such requests for nondisclosure shall accompany the submittal, be 
clearly marked,  and  shall  be  readily  separable  from  the  submittal  in  order  to 
facilitate  eventual  public  inspection  of  the  non‐confidential  portion  of  the 
submittal. 

3.7   EXCEPTIONS 

Should Respondent take any exception to the terms, conditions, specifications, or other 
requirements listed in the RFQ, Respondent shall list such exceptions in this section of the 
Respondent’s submittal.  Respondent shall reference the RFQ section where exception is 
taken, a description of the exception taken, and the proposed alternative,  if any.   The 
State reserves the right to accept or not accept any exceptions. 

No  exceptions  to  statutory  requirements  of  the  AG  General  Conditions  shall  be 
considered. 

3.8  QUALIFICATIONS CONTENTS 

3.8.1  To be considered  responsive,  the Qualifications  submittal  shall  respond  to and 
include  all  items  specified  in  this  RFQ  and  any  subsequent  addendum.    Any 
submittal offering any other  set of  terms and conditions  that conflict with  the 
terms and conditions providing in the RFQ or in any subsequent addendum may 
be rejected without further consideration. 

3.8.2  Submittals shall be organized  into sections, following the exact format using all 
titles,  subtitles,  and  numbering,  with  tabs  separating  each  section  described 
below.    Each  section  must  be  addressed  individually,  and  pages  must  be 
numbered. 

1)  Transmittal  letter  confirming  that  the  Respondent  shall  comply  with  the 
requirements, provisions, terms, and conditions specified in this RFQ. 



Kauluokahai Master‐planned Community 
RFQ‐24‐HHL‐001 Page 19 

 

2)  Qualifications Form, QF‐1.  Qualifications Form, QF‐1 (Attachment 1) shall be 
completed  using  Respondent’s  exact  legal  name  as  registered  with  the 
Department of Commerce and Consumer Affairs.   

The Respondent’s authorized signature on the Qualifications Form, QF‐1 shall 
be an original signature in ink.  The submission of Qualifications shall indicate 
Respondent’s intent to be bound. 

3)  Submit  an  original  set  of Qualifications  and  a  set  of  electronic  files  of  all 
documents on a flash drive. 

3.8.3  Handwritten Qualifications are not acceptable. 

3.9  RECEIPT AND REGISTER OF QUALIFICATIONS 

Qualifications will be received, and receipt verified by two or more procurement officials 
on or after the date and time specified in Section One, or as amended.   

The register of Qualifications shall be open to public  inspection upon posting of award 
pursuant to HRS § 103D‐303. 

3.10  MODIFICATION PRIOR TO SUBMITTAL DEADLINE  

3.10.1  Respondents may modify or withdraw a submittal before the due date and time. 

3.10.2  Any change, addition, or deletion of attachment(s) or data entry of Qualifications 
may be made prior to the deadline for submittal. 

3.11  OFFER GUARANTY 

A solicitation security deposit is not required for this RFQ.   
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SECTION FOUR 

EVALUATION CRITERIA 

 
The award will be made to the responsible Respondent whose proposal is determined to be the 
most advantageous to the State based on the evaluation criteria listed in this section. The total 
number of points used to score this contract is 100.  Evaluation of Qualifications will be based on 
the following point distribution.     
 

Criteria Description  Points 

A. Experience 

The degree to which the submittal demonstrates the Respondent and the 
Respondent’s team experience and professional qualifications relevant to the 
Project.  Points will be awarded based on the following: 

1.  The Respondent and the team’s experience with developing projects of 
similar scope and size, with weight given to  experience in directing a 
multidisciplinary team and facilitating a community involvement 
process. 

2.  The Respondent and team’s experience in efficiently planning, 
constructing, and managing of projects similar to that proposed in the 
RFQ and familiarity with Hawaii real estate development requirements 
and challenges. 

3.  The Respondent and the team’s experience working on State or County 
housing agency projects, and participation in low‐income housing 
financing programs. 

25 

B. Past Performance 

The degree to which the submittal demonstrates the Respondent and the 
Respondent’s team’s experience on projects of similar size and scope for public 
agencies and/or the private sector.  Points will be awarded based on the 
following: 

1.  The Respondent and team’s ability to complete a project on schedule 
and within budget, obtain innovative financing, employ alternative 
construction techniques, and integrate community and supportive 
services into the overall development of projects similar to that 
proposed in the RFQ. 

2.  Respondent’s demonstration that it is not in default and has not failed to 
perform under any contract, agreement, development design‐build agreement, or 
lease with the State of Hawaii, and does not have any outstanding judgments 
against it. 

25 
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C. Capacity 

The degree to which the submittal demonstrates the Respondent and the 
Respondent’s team’s capacity to complete projects of similar size and scope for 
public agencies and/or the private sector.  Points will be awarded based on the 
following: 

1.  The Respondent and team’s organization size, and number of 
employees; and description of the type, location, scheduled completion 
date, dollar value, and number of units of any concurrent projects that 
Respondent may be involved in. 

2.  The Respondent’s financial capacity (as developer and provider of 
guarantees) as evidenced by financial statements, most recent audit and 
bank references, and statement of how Respondent intends to honor all 
guarantees should the need arise. 

3.  The extent of the respondent team’s organization chart clearly 
demonstrates the team’s capacity to meet the requirements of the RFQ. 

20 

D. Project Approach 

The degree to which the submittal addresses the DHHL’s requirements and goals 
relevant to the project.  Points will be awarded based on the following: 

1.  Unique approaches or solutions the Respondent will undertake to assist 
DHHL in awarding homestead lots to native Hawaiians on DHHL’s 
application waitlist. 

2.  Unique approaches or solutions the Respondent will undertake to 
leverage existing sources of funds to lower the cost of infrastructure to 
DHHL and/or the cost of housing units to beneficiaries. 

3.  Unique approaches or solutions the Respondent will undertake to 
provide a mixture of development models (e.g., turn‐key, rent‐with‐
option‐to‐purchase, owner‐builder, etc.), addressing the economic 
diversity of Beneficiary families. 

4.  Unique approaches or solutions the Respondent will undertake to 
incorporate green building practices into the development, including 
implementing DHHL’S Hoʻomaluō Energy Policy. 

20 

E. Fees 

The degree to which the proposed fees are reasonable as compared to projects 
of similar size and scope for public agencies and/or private industry.   

10 

Total Possible Points  100 
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SECTION FIVE 

CONTRACTOR SELECTION AND CONTRACT AWARD 

 
5.1  EVALUATION OF QUALIFICATIONS 

The Procurement Officer, or an evaluation committee of at least three (3) qualified State 
employees  selected  by  the  Procurement  Officer,  shall  evaluate  Qualifications.    The 
evaluation will be based solely on the evaluation criteria set out  in Section Four of this 
RFQ. 

Prior  to  holding  any  discussion,  a  priority  list  shall  be  generated  consisting  of 
Qualifications determined to be acceptable or potentially acceptable.     

If  numerous  acceptable  and  potentially  acceptable  Qualifications  are  submitted,  the 
evaluation committee may limit the priority list to the three highest ranked, responsible 
Respondents. 

5.2  DISCUSSION WITH PRIORITY LISTED RESPONDENTS 

The State may invite priority listed Respondents to discuss their Qualifications to ensure 
thorough, mutual understanding.  The State in its sole discretion shall schedule the time 
and  location  for  these  discussions,  generally within  the  timeframe  indicated  in  RFQ 
Schedule and Significant Dates.   

5.3  AWARD OF CONTRACT 

Award will be made to the responsible Respondent whose qualifications are determined 
to be the most advantageous to the State based on the evaluation criteria set forth in the 
RFQ. 

5.4  RESPONSIBILITY OF RESPONDENTS 

Respondent is advised that to be awarded a contract under this solicitation, Respondent 
will be required, to be compliant with all  laws governing entities doing business  in the 
State including the following chapters and pursuant to HRS § 103D‐310(c): 

1. HRS Chapter 237, General Excise Tax Law; 
2. HRS Chapter 383, Hawaii Employment Security Law; 
3. HRS Chapter 386, Worker’s Compensation Law; 
4. HRS Chapter 392, Temporary Disability Insurance; 
5. HRS Chapter 393, Prepaid Health Care Act; and  
6. HRS § 103D‐310(c), Certificate of Good Standing (COGS) for entities doing business in 

the State.   
 

The State will verify compliance on Hawaii Compliance Express (HCE).    
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Hawaii  Compliance  Express.  The  HCE  is  an  electronic  system  that  allows 
vendors/contractors/service providers doing business with the State to quickly and 
easily  demonstrate  compliance with  applicable  laws.    It  is  an  online  system  that 
replaces  the  necessity  of  obtaining  paper  compliance  certificates  from  the 
Department of Taxation, Federal Internal Revenue Service, Department of Labor and 
Industrial Relations, and Department of Commerce and Consumer Affairs. 

Vendors/contractors/service providers should register with (HCE) prior to submitting 
an offer at https://vendors.ehawaii.gov. The annual registration fee is $12.00 and the 
”Certificate of Vendor Compliance” is accepted for the execution of contract and final 
payment. 

Timely Registration on HCE.   Vendors/contractors/service providers are advised to 
register  on  HCE  soon  as  possible.  If  a  vendor/contractor/service  provider  is  not 
compliant on HCE at the time of award, the Respondent will not receive the award. 

5.5  QUALIFICATIONS AS PART OF THE CONTRACT 

This RFQ and all or part of the Qualifications may be incorporated into the contract. 

5.6  PUBLIC EXAMINATION OF PROPOSALS 

Except  for  confidential portions,  the Qualifications  shall  be made  available  for  public 
inspection upon posting of award pursuant to HRS § 103D‐303(d). 

If a person  is denied access to a State procurement record, the person may appeal the 
denial  to  the  State of Hawaii Office of  Information Practices  in  accordance with HAR 
Chapter 2‐73. 

5.7  DEBRIEFING 

Pursuant  to HRS § 103D‐303(h) and HAR § 3‐122‐60, a non‐selected Respondent may 
request a debriefing to understand the basis for award.   

A written request  for debriefing shall be made within three  (3) working days after the 
posting of the contract award. The Procurement Officer or designee shall, to the extent 
practicable,  hold the debriefing within seven (7) working days from the receipt date of 
Respondent’s written request for debriefing. 

Any protest by a Respondent following a debriefing, shall be filed within five (5) working 
days after the date upon which the debriefing is completed, as specified in HRS § 103D‐
303(h) and HAR § 3‐122‐60. 

5.8  PROTEST PROCEDURES  
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Pursuant to HRS §103D‐701 and HAR §3‐126‐3, an actual or prospective Respondent who 
is  aggrieved  in  connection with  the  solicitation or  award of  a  contract may  submit  a 
protest.  Any protest shall be submitted in writing to the Procurement Officer at: 

Honorable Kali Watson, Chairman  
Hawaiian Homes Commission 
Department of Hawaiian Home Lands 
91‐5420 Kapolei Parkway 
Kapolei, HI  96707 

 
A protest shall be submitted  in writing within five (5) working days after the aggrieved 
person  knows or  should have  known of  the  facts  giving  rise  thereto; provided  that  a 
protest based upon the content of the solicitation shall be submitted in writing prior to 
the date set for receipt of Qualifications.  Further provided that a protest of an award or 
proposed award shall be submitted within five (5) working days after the posting of award 
or if requested, within five (5) working days after the PO’s debriefing was completed. 

The notice of award, if any, resulting from this solicitation shall be posted on the Hawaii 
Awards  &  Notices  Data  System  (HANDS),  which  is  available  on  the  SPO  website: 
https://hands.ehawaii.gov/hands/awards.    

5.9  APPROVALS 

Any  agreement  arising  out  of  this  solicitation may  be  subject  to  the  approval  of  the 
Department of the Attorney General, and to all further approvals, including the approval 
of the Governor, as required by statute, regulation, rule, order, or other directive. 

5.10  CONTRACT EXECUTION 

  Successful  Respondent  receiving  award  shall  enter  into  an  agreement  (Term  Sheet) 
executed with DHHL that articulates basic terms and conditions that the parties agree to 
further  negotiate  and  refine,  and  ultimately  set  forth  in  detail  in  the  Development 
Agreement.     

In the event that the parties are not able to come to a mutually agreeable development 
agreement the Department, at its discretion, may elect to rescind the award, then start 
negotiations  with  the  second  ranked  respondent.    Should  the  second  round  of 
negotiations  also  fail  to  result  in  a  development  agreement,  the  Department  may 
commence negotiations with the third ranked respondent. 

5.11  INSURANCE  

5.11.1  Prior to the contract start date, the Developer shall procure and maintain, at 
its sole expense, insurance coverage acceptable to the State in full force and 
effect throughout the term of the Development Agreement. The name of the 
Insuree and Developer will be the same.  The Developer shall provide proof of 
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insurance for the following minimum insurance coverage(s) and limit(s) to be 
awarded a contract.  The type of insurance coverage is listed as follows: 

Insurance Coverage  Minimum Policy Limits 

General Liability  $2,000,000.00 in the aggregate for 
property damage; $1,000,000.00 per 
occurrence for injuries to or death of any 
one person in any accident in the 
aggregate 

Workers' Compensation  As required by Hawaii laws 

Fire and extended coverage  100% replacement value 

Builder's risk covering the 
general contractor and all 
subcontractors 

100% replacement value 

Malicious mischief  l00% replacement value 

Flood insurance (if required) 

 

Maximum coverage available 

 

Construction Defect  10 year tail coverage 

 
The insurance policies shall be in a form and substance including amounts of 
coverage, acceptable to DHHL. 

Developer shall furnish DHHL with insurance policies and/or certificates, which 
shall  name  DHHL  as  an  additional  insured.    Such  insurance  policies  shall 
provide that the  insurance company shall give DHHL no  less than thirty (30) 
days prior written notice of any termination or cancellation of such insurance 
policies. 

5.11.2  Developer  shall deposit with DHHL, on or before  the effective date of  the 
Development Agreement, certificate(s) of insurance necessary to satisfy DHHL 
that the insurance coverage provisions of the Development Agreement have 
been complied with. Developer shall keep such insurance in effect and provide 
the  certificate(s)  of  insurance  to  DHHL  during  the  entire  term  of  the 
Development Agreement.   Upon request by DHHL, Developer shall furnish a 
copy of the insurance policy or policies. 

5.11.3  Developer will immediately provide written notice to DHHL should any of the 
insurance policies evidenced on its Certificate of Insurance form be cancelled, 
limited in scope, or not renewed upon expiration.       
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5.11.4  The certificates of insurance shall contain the following clauses: 

1. “The  State  of  Hawaii  is  added  as  an  additional  insured  as  respects  to 
operations performed for the State of Hawaii.” 

2. “It is agreed that any insurance maintained by the State of Hawaii will apply 
in excess of, and not contribute with, insurance provided by this policy.” 

5.11.5.  Failure of  the Developer  to provide and keep  in  force  such  insurance  shall 
constitute a material default under the Development Agreement, entitling the 
State  to  exercise  any  or  all  of  the  remedies  provided  in  the Development 
Agreement  (including  without  limitation  terminating  the  Development 
Agreement).  The procuring of any required policy or policies of insurance shall 
not be construed to limit the Developer’s liability hereunder, or to fulfill the 
indemnification provisions of the Development Agreement.  Notwithstanding 
said policy or policies of insurance, the Developer shall be responsible for the 
full and total amount of any damage, injury, or loss caused by the Contractor’s 
negligence  or  neglect  in  the  provision  of  services  under  the Development 
Agreement. 

5.12  REQUIREMENTS FOR PERFORMANCE AND PAYMENT BONDS  

  Pursuant  to  HAR  §3‐122‐224,  before  any  construction  contract  is  entered  into,  the 
Contractor shall provide performance and payment bonds to the State.  The bonds shall 
each be in the penal sum of one hundred percent (100%) of the amount of the contract 
awarded.   

5.13  PAYMENT 

Incremental payments for infrastructure design and construction work shall be made to the 
awarded Developer monthly, in accordance with the Development Agreement. 

5.14  DEVELOPMENT AGREEMENT INVALIDATION 

  If any provision of this Development Agreement is found to be invalid, such invalidation 
will not be construed to invalidate the entire Development Agreement. 

5.15  NO ASSIGNMENTS 

The  Developer may  not  assign  the  Development  Agreement without  DHHL’s written 
consent.    If the Developer desires to assign the Development Agreement, the assignee 
must meet all requirements imposed by DHHL, and must be acceptable to DHHL.  If DHHL 
consents to an assignment of the Development Agreement, DHHL shall not be required 
to release the Developer, including any guarantor nor security which secures the payment 
and performance of the Developer’s obligations under the Development Agreement. 
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5.16  RELATIONSHIP BETWEEN THE DEVELOPER AND DHHL 

There will be no partnership, joint venture, employer and employee, master and servant, 
or other agency relationship between DHHL and Developer.  The Developer, inclusive of 
any person acting by, through, under, or for the benefit of the Developer, such as, for 
example, any real estate broker or sales person, will not represent or hold  itself out as 
being  a  partner,  joint  venture,  employee,  servant,  or  agent  of  DHHL,  nor  will  the 
Developer,  inclusive  of  any  person  acting  by,  through,  under,  or  for  the  benefit  of 
Developer, have any authority to bind, act for, or represent DHHL  in any respect.   The 
Developer will be constructing the Project in the Developer’s own behalf and will release, 
indemnify,  defend,  and  hold  DHHL  harmless  from  all  claims,  demands,  lawsuits, 
judgments deficiencies, damages (whether paid by DHHL as part of a settlement or as a 
result of a judgment), and expense, including attorney’s fees, and all costs of suit, made 
against DHHL or incurred or paid by DHHL arising out of or in connection with Developer’s 
design, construction, management, and maintenance of the Project. 

 


