AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

THIS AGREEMENT is by and between Na Kupa'a o Kuhio (“Owner”) and
[TBD] (“Contractor™).

Owner and Contractor hereby agree as follows:

ARTICLE 1 - WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents.
The Work is generally described as follows:

Construction of on-site water and wastewater facilities for the Piilani Mai Ke Kai
Subdivision, Phase II, Anahola, Kauai, Hawaii.

ARTICLE 2 - THE PROJECT

2.01 The Project for which the Work under the Contract Documents may be the whole or only
a part is generally described as follows:

Construction of on- and off-site infrastructure and residential lots for the Piilani Mai Ke
Kai Subdivision, Phase II, Anahola, Kauai, Hawaii.

ARTICLE 3 - ENGINEER

3.01 The Project has been designed by Esaki Surveying and Mapping, Inc. (Engineer), which
is to act as Owner’s representative, assume all duties and responsibilities, and have the
rights and authority assigned to Engineer in the Contract Documents in connection with
the completion of the Work in accordance with the Contract Documents.

ARTICLE 4 - CONTRACT TIMES
4.01  Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and
readiness for final payment as stated in the Contract Documents are of the essence of the
Contract.

4.02  Days to Achieve Substantial Completion and Final Payment

A. The Work will be substantially completed within 275 days after the date when the
Contract Times commence to run as provided in Paragraph 2.03 of the General
Conditions



4.03

Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01

above and that Owner will suffer financial loss if the Work is not completed within the
times specified in Paragraph 4.02 above, plus any extensions thereof allowed in
accordance with Article 12 of the General Conditions. The parties also recognize the
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding
the actual loss suffered by Owner if the Work is not completed on time. Accordingly,
instead of requiring any such proof, Owner and Contractor agree that as liquidated
damages for delay (but not as a penalty), Contractor shall pay Owner $200.00 for each
day that expires after the time specified in Paragraph 4.02 above for Substantial
Completion until the Work is substantially complete.

ARTICLE 5 - CONTRACT PRICE

5.01

Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents an amount in current funds equal to the sum of the amounts determined
pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below:

A. (Not Used)
B. (Not Used)

C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.

ARTICLE 6 - PAYMENT PROCEDURES

6.01

Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the

General Conditions. Applications for Payment will be processed by Engineer as
provided in the General Conditions.

6.02  Progress Payments; Retainage

A. Owner shall make progress payments on account of the Contract Price on the basis of

Contractor’s Applications for Payment on or about the day of each month during
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments
will be measured by the schedule of values established as provided in Paragraph 2.07.A
of the General Conditions (and in the case of Unit Price Work based on the number of
units completed) or, in the event there is no schedule of values, as provided in the
General Requirements.

1. Prior to Substantial Completion, progress payments will be made in an amount
equal to the percentage indicated below but, in each case, less the aggregate of
payments previously made and less such amounts as Engineer may determine or
Owner may withhold, including but not limited to liquidated damages, in
accordance with Paragraph 14.02 of the General Conditions.



a. percent of Work completed (with the balance being retainage). If the
Work has been 50 percent completed as determined by Engineer, and if the
character and progress of the Work have been satisfactory to Owner and
Engineer, then as long as the character and progress of the Work remain
satisfactory to Owner and Engineer, there will be no additional retainage; and

b. percent of cost of materials and equipment not incorporated in the Work
(with the balance being retainage).

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to percent of the Work completed, less such amounts as
Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General
Conditions and less percent of Engineer’s estimate of the value of Work to be
completed or corrected as shown on the tentative list of items to be completed or
corrected attached to the certificate of Substantial Completion.

6.03  Final Payment

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07
of the General Conditions, Owner shall pay the remainder of the Contract Price as
recommended by Engineer as provided in said Paragraph 14.07.

ARTICLE 7 - INTEREST

7.01  All moneys not paid when due as provided in Article 14 of the General Conditions shall
bear interest at the rate of percent per annum.

ARTICLE 8 - CONTRACTOR’S REPRESENTATIONS

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:

A. Contractor has examined and carefully studied the Contract Documents and the other
related data identified in the Bidding Documents.

B. Contractor has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, and performance of the
Work.

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, and performance of the Work.

D. Contractor has carefully studied all reports of explorations and tests of subsurface
conditions at or contiguous to the Site and all drawings of physical conditions relating to
existing surface or subsurface structures at the Site (except Underground Facilities), if
any, that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as
containing reliable "technical data."



E. Contractor has considered the information known to Contractor; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and drawings
identified in the Contract Documents, with respect to the effect of such information,
observations, and documents on (1) the cost, progress, and performance of the Work;
(2) the means, methods, techniques, sequences, and procedures of construction to be
employed by Contractor, including any specific means, methods, techniques, sequences,
and procedures of construction expressly required by the Contract Documents; and (3)
Contractor’s safety precautions and programs.

F. Based on the information and observations referred to in Paragraph 8.01.E above,
Contractor does not consider that further examinations, investigations, explorations,
tests, studies, or data are necessary for the performance of the Work at the Contract
Price, within the Contract Times, and in accordance with the other terms and conditions
of the Contract Documents.

G. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

I. The Contract Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for performance and furnishing of the Work.

ARTICLE 9 - CONTRACT DOCUMENTS
9.01 Contents
A. The Contract Documents consist of the following:

1. This Agreement (pages 1 to __, inclusive).

2. Performance bond (pages to , inclusive).
3. Payment bond (pages to , inclusive).
4. Other bonds (pages to , inclusive).
a. __ (pages to , inclusive).
b. _ (pages to , inclusive).
c. __ (pages to , inclusive).
5. General Conditions (pages to , inclusive).

6. Supplementary Conditions (pages to , inclusive).




7. Specifications as listed in the table of contents of the Project Manual.

8. Drawings consisting of sheets with each sheet bearing the following general
title: [or] the Drawings listed on attached sheet index.
9. Addenda (numbers to , inclusive).

10. Exhibits to this Agreement (enumerated as follows):

a. Contractor’s Bid (pages to , inclusive).

b. Documentation submitted by Contractor prior to Notice of Award (pages
to , inclusive).

c. [List other required attachments (if any), such as documents required by
funding or lending agencies].

11. The following which may be delivered or issued on or after the Effective Date of the
Agreement and are not attached hereto:

a. Notice to Proceed (pages to , inclusive).

b. Work Change Directives.
c. Change Orders.

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as
expressly noted otherwise above).

C. There are no Contract Documents other than those listed above in this Article 9.

D. The Contract Documents may only be amended, modified, or supplemented as provided
in Paragraph 3.04 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS
10.01 Terms

A. Terms used in this Agreement will have the meanings stated in the General Conditions
and the Supplementary Conditions.

10.02 Assignment of Contract

A. No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the written consent of the party sought to be
bound; and, specifically but without limitation, moneys that may become due and
moneys that are due may not be assigned without such consent (except to the extent that
the effect of this restriction may be limited by law), and unless specifically stated to the
contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.



10.03 Successors and Assigns

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

10.04 Severability

A. Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon Owner and Contractor, who agree that the
Contract Documents shall be reformed to replace such stricken provision or part thereof
with a valid and enforceable provision that comes as close as possible to expressing the
intention of the stricken provision.

10.05 Contractor’s Certifications

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 10.05:

L.

“corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value likely to influence the action of a public official in the bidding process or in
the Contract execution;

“fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of
Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or
(c) to deprive Owner of the benefits of free and open competition;

“collusive practice” means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish Bid
prices at artificial, non-competitive levels; and

“coercive practice” means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have
been delivered to Owner and Contractor. All portions of the Contract Documents have been signed
or have been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on (which is the Effective Date of the Agreement).

OWNER:

CONTRACTOR



Na Kupa'a o Kuhio

By: Patricia Brandt

Title: Executive Director

Attest:

Title:

Address for giving notices:
P.O. Box 1413

By:

Title:

(If Contractor is a corporation, a partnership,
or a joint venture, attach evidence of authority
to sign.)

Attest:

Title:

Address for giving notices:

Honolulu, Hawaii 96806

(If Owner is a corporation, attach evidence

of authority to sign. If Owner is a public body,
attach evidence of authority to sign and resolution
or other documents authorizing execution

of this Agreement.)

License No.:

(Where applicable)

Agent for service of process:




