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SECTION 01340 – DRAWINGS TO BE FURNISHED BY CONTRACTOR 
 
The following shall supplement the General Conditions. 
 
1.01 Shop drawings and submittals shall be made in accordance with Section 5.5 – Shop 

Drawings and Other Submittals of the General Conditions. 
 
1.02 The Contractor’s stamp and verification of drawings shall consist of the following format: 
 

PIILANI MAI KE KAI SUBDIVISION, PHASE II 
IFB-12-HHL-013 

 
(Contractor’s Name)            
 
(Signature)        (Date)     
 
This submittal has been checked and verified in accordance with the requirements of the contract 
documents and any equipment submitted herewith can be installed in the allocated spaces. 
 
Submittal No.              
 
Specification Section No.            
 
Paragraph No.             
 
Contract Drawing Ref.            
 
Subcontractor              
 
Supplier              
 
Manufacturer              
 
Exceptions Taken:  Yes   No   
 
Details of Exception             
 
              
 
              
 
 
1.03 The person signing the Contractor’s submittal stamp shall be the one designated under 

the contract agreement with the DHHL.  The signature shall be in original ink.  Stamped 
signature will not be acceptable.  Submittal for shall be completely filled out.  Signed and 
dated. 

 
1.04 All changes made to the submittal drawings by the Contractor in the form of written or 

typewritten markings shall be initialed and dated by the Contractor. 
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1.05 When the Contractor takes any exception to the submittal drawings, such exception shall 

be brought to the attention of the Engineer.  The exception shall be submitted with the 
shop drawings together with sufficient details and justifications. 

  
1.06 Within 30 days after receipt of notice to proceed, the Contractor shall submit to the 

Engineer in duplicate, a schedule, listing all items that will be submitted for review and 
approval action by the DHHL, the State Department of Transportation or the County.  The 
schedule shall include, among other things, a list of shop drawings and manufacturer’s 
literature, certificates of compliance, material samples and guarantees.  The schedule 
shall indicate the type of item, contract requirement reference; the Contractor’s scheduled 
date for submitting the above items and projected needs for approval answers and 
procurement dates.  In preparing the schedule, adequate time (minimum of 15 days) shall 
be allowed for review and approval; additional time shall be allowed to provide for possible 
resubmittal.  Also, the scheduling shall be coordinated with the approved progress 
schedule. 
 

1.07 The Contractor shall maintain at the job site two sets of full size contract drawings, 
marking them in red to show all variations between the construction actually provided and 
that indicated or specified in the contract documents, including buried or concealed herein, 
or where variations in scope or character of work from that of the original contract are 
authorized, the drawings shall be marked to define the construction actually provided.  
Where equipment installation is involved, the size, manufacturer’s name, model number 
and power input or output characteristics are applicable shall be shown on the as-built 
drawings.  The representations of such changes shall conform to standard and detail as 
necessary to clearly portray the as-built construction.  The drawings shall be maintained 
and updated on a daily basis. 
 

 Monthly and final payments of the Contractor shall be subject to prior approval of the 
drawings. 

 
 On completion of the work, both sets of marked-up drawings shall be delivered to the 

Engineer, and shall be subject to his approval before acceptance. 
  

END OF SECTION 
 
 


