
Attachment - S3 

STATE OF HAWAII 

 

TIME OF PERFORMANCE 
 

 

Project: Makuu Offsite Water System Phase 2: Production Well, Reservoir and Supporting 

Facilities 

 

Location: Halona, Puna, Island of Hawaii 

 

Contractor: TBD 

 

The entire contract work shall be completed within five hundred forty-eight (548) calendar days 

after receiving a written notice to proceed, subject to extensions as may be granted at the sole 

discretion of the STATE. 


