Attachment — S3
STATE OF HAWAII

TIME OF PERFORMANCE

Project: Piilani Mai Ke Kai Subdivision, Phase 11
Location: Anahola, Kauai, Hawaii (TMK: (4) 4-8-022:089
Contractor:

The entire contract work shall be completed within two hundred seventy-five (275) calendar days after

receiving a written notice to proceed, subject to extensions as may be granted at the sole discretion of the
STATE.
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