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Project: Piilani Mai Ke Kai Subdivision, Phase II 

Location: Anahola, Kauai, Hawaii (TMK: (4) 4-8-022:089 

Contractor:  
      

The entire contract work shall be completed within two hundred seventy-five (275) calendar days after 

receiving a written notice to proceed, subject to extensions as may be granted at the sole discretion of the 

STATE.   


