Attachment - S3

STATE OF HAWAII
TIME OF PERFORMANCE
Project: Makuu Offsite Water System Phase 2: Production Well, Reservoir and Supporting
Facilities
Location: Halona, Puna, Island of Hawaii

Contractor: TBD

The entire contract work shall be completed within five hundred forty-eight (548) calendar days
after receiving a written notice to proceed, subject to extensions as may be granted at the sole
discretion of the STATE.



