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EARTHWORK SUMMARY (PHASE | ONLY)

EXCAVATION:
EMBANKMENT:
AREA TO BE GRADED:

3,333 C.Y.
35,335 C.Y.

2.15 AC.

TOTAL EARTHWORK SUMMARY (PHASES 1-23)

EXCAVATION:
EMBANKMENT:

TOTAL AREA DISTURBED:

3,955 C.Y.

12,014 C.Y.

2.56 AC.

NOTES:

1.

QUANTITIES PROVIDED ARE FOR PERMIT PURPOSES ONLY;
CONTRACTOR SHALL PERFORM HIS OWN CALCULATIONS TO

VERIFY QUANTITIES.

WORK CONSISTS OF REMEDIATION OF SOIL CONTAMINATED

WITH ELEVATED ARSENIC, DIOXINS/FURANS,

PENTACHLOROPHENOL, AND TRIAZINE PESTICIDE, WHICH
MAY PRESENT AN ENDANGERMENT TO HUMAN HEALTH AND
THE ENVIRONMENT. ALL REMEDIATION WORK SHALL BE
DONE IN ACCORDANCE WITH "REMEDIAL ACTION WORK
PLAN, EAST KAPOLEI II PESTICIDE MIXING AND LOADING
SITE, EWA, OAHU, HAWAII, TMK (1) 9-1-017:PARCEL 110
(PORTION)” REPORT, PREPARED BY ENVIROSERVICES &
TRAINING CENTER, LLC., DATED OCTOBER 2010.

CONTAMINATED SOILS SHALL REMAIN WITHIN PROJECT

LIMITS.

CONTRACTOR SHALL WASH AND DECONTAMINATE VEHICLES
AND EQUIPMENT PRIOR TO LEAVING PROJECT LIMITS. ALL
WASHING AND DECONTAMINATION, INCLUDING WASH WATER
AND CONTAMINATED SOIL REMOVED SHALL BE DISPOSED

OF WITHIN SHADED REGION ON PHASE | PLAN.

AFTER EXCAVATING TO 2 FT AND 3 FT DEPTHS, DHHL'S
REPRESENTATIVE SHALL TEST SUBGRADE FOR PRESENCE
OF ADDITIONAL CONTAMINATION AS INDICATED IN THE
SPECIFICATIONS. ALLOW FOR ONE (1) TO TWO (2) MONTHS
TESTING PERIOD DURING WHICH NO OTHER CONSTRUCTION

WORK MAY OCCUR.

. AFTER PLACEMENT OF EXCAVATED SOILS, CONTRACTOR

SHALL LAY CONSTRUCTION BARRIER FENCE OVER ENTIRE

SHADED REGION (APPROX. 4235.5 S.Y.).

REV

DATE DESCRIPTION

BY

APPR

__°)

5& 680 IWILEI ROAD, SUITE 430
PHONE: (808) 596-7790

HONOLULU, HAWAII 96817
FAX: (808) 596-7361

THE LIMTIACO CONSULTING GROUP

CIVIL ENGINEERING AND ENVIRONMENTAL ENGINEERING

STATE OF HAWAII
DEPARTMENT OF HAWAIIAN HOME LANDS

REMEDIATION OF THE EAST KAPOLEI
PESTICIDE MIXING AND LOADING SITE

HONOULIULI, EWA, CAHU, HAWAII

TAX MAP KEY: 9-1-017: por. 110

PHASE | PLAN

DRAWN BY:

ML DES BY: ML

CHECKED BY: JL

SCALE: 17

= 20 DATE:

JANUARY 2011
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EARTHWORK SUMMARY (PHASE Il ONLY)

EXCAVATION:

EMBANKMENT:

AREA TO BE GRADED:

0000 C.Y.
7,513 C.Y.

2.15 AC.

NOTES:

1. QUANTITIES PROVIDED ARE FOR PERMIT PURPOSES ONLY;
CONTRACTOR SHALL PERFORM HIS OWN CALCULATIONS TO
VERIFY QUANTITIES.

2. WORK CONSISTS OF REMEDIATION OF SOIL CONTAMINATED

WITH ELEVATED ARSENIC, DIOXINS/FURANS,

PENTACHLOROPHENOL, AND TRIAZINE PESTICIDE, WHICH
MAY PRESENT AN ENDANGERMENT TO HUMAN HEALTH AND
THE ENVIRONMENT. ALL REMEDIATION WORK SHALL BE

DONE IN ACCORDANCE WITH "REMEDIAL ACTION WORK
PLAN, EAST KAPOLEI Il PESTICIDE MIXING AND LOADING

SITE, EWA, OAHU, HAWAII, TMK (1) 9—1-017:PARCEL 110
(PORTION)" REPORT, PREPARED BY ENVIROSERVICES &

/ d /Q\Q\O\E\ \ \:\ \ — 98.9 TRAINING CENTER, LLC., DATED OCTOBER 2010.
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Q7 2 / REV DATE DESCRIPTION BY APPR
THE LIMTIACO CONSULTING GROUP
975 997 989 / 978 76.6 - CIVIL ENGINEERING AND ENVIRONMENTAL ENGINEERING
/ ?é 680 IWILEI ROAD, SUITE 430 *  HONOLULU, HAWAI 96817
PHONE: (808) 596—7790 e FAX: (808) 596-7361
97.3 y P - )
APPRO\/ED STATE OF HAWAII
LEGEND: DEPARTMENT OF HAWAIIAN HOME LANDS
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______ HONOULIULI, EWA, OAHU, HAWAII
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DRAWING __C:é_ SHEET _E_ OF _11__ FILE POCKET FOLDER NO.
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‘ / 100.2 / Eé 680 IWILEI ROAD, SUITE 430 *  HONOLULU, HAWAI 96817
’ I / PHONE: (808) 596-7790 e FAX: (808) 596-7361
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