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Project: Electrical Street Light Maintenance for Various DHHL Subdivisions on Oahu 

Location: Island of Oahu, Hawaii 

Contractor: 

 

The CONTRACTOR shall enter into a contract for a twenty-four (24) month period commencing on 

June 1, 2011 to May 31, 2013, or the official commencement date specified on the Notice to Proceed 

issued by the STATE. 

 

Unless terminated, the contract shall be extended for not more than one (1) additional twenty-four month 

period or parts thereof, without the necessity of re-bidding upon mutual agreement in writing at least 

sixty (60) days prior to expiration, provided that the contract price for the extended periods shall remain 

the same or lower than the initial bid price.   


