

DEPARTMENT OF HAWAIIAN HOME LANDS
STATE OF HAWAII

SEPTEMBER 27, 2022

ADDENDUM NO. 2

TO

PLANS, BID FORM, SPECIFICATIONS, CONTRACT, AND BOND

FOR

ANAHOLA STRUCTURE DEMOLITION AND CLEARING
4474 KUKUIHALE ROAD

ANAHOLA, ISLAND OF KAUAI, HAWAII

RFQ NO.: RFQ-23-LDD-001

NOTICE TO ALL PROSPECTIVE BIDDERS

This addendum is hereby made a part of the PLANS, BID FORM, SPECIFICATIONS, CONTRACT, AND BOND for the ANAHOLA STRUCTURE DEMOLITION AND CLEARING – 4474 KUKUIHALE ROAD, ANAHOLA, ISLAND OF KAUAI, HAWAII, and it shall amend the said contract documents as detailed within this Addendum document.

APPROVED:



Stewart Matsunaga, LDD Acting Administrator
Department of Hawaiian Home Lands

Date: September 27, 2022

Please detach, execute, and return immediately, the receipt below, to the Department of Hawaiian Home Lands, Hale Kalanianaʻole, 91-5420 Kapolei Parkway, Kapolei, Hawaii, or transmit the facsimile to (808) 620-9299.

Receipt of Addendum No. 2 for the ANAHOLA STRUCTURE DEMOLITION AND CLEARING, ANAHOLA, ISLAND OF KAUAI, HAWAII, is hereby acknowledged.

Signed _____ Title _____

Firm _____ Date _____

ADDENDUM NO. 2
SEPTMBER 27, 2022

TO

PLANS, BID FORM, SPECIFICATIONS, CONTRACT AND BOND

FOR

ANAHOLA STRUCTURE DEMOLITION & CLEARING- 4474 KUKUIHALE ROAD

ANAHOLA, ISLAND OF KAUAI, HAWAII

RFQ NO.: RFQ-23-LDD-001

ITEM NO. 1 HOUSE CONTENTS

DHHL has confirmed from the Hazardous Material Testing team that the house was completely empty when the survey was conducted on February 22, 2022.